



Contract ID: PR # 18-08-1286
Contract Name: Improvement & Repair of Swine Production Building (Phase 1)
Location: SSCT Mainit Campus – Magpayang, Mainit, Surigao del Norte

Notice of Award

October 24, 2018

ENGR. GERARDO T. DEGAMON, JR.
Proprietor/General Manager
LGTD Construction & Development
Purok 1-A, Baleguian, Jabonga
Agusan del Norte

Dear Engr. Degamon:

We hereby accept your Bid for the above stated Contract and, therefore, award the contract to you, as the Single Calculated Responsive Bid (SCRB), at the total Contract Price equivalent to ONE MILLION NINE HUNDRED NINETY FOUR THOUSAND SEVEN HUNDRED NINETY ONE PESOS & THIRTY NINE CENTAVOS ONLY (Php 1,994,791.39).


You are therefore required, within ten (10) calendar days from the receipt of this Notice of Award, to submit to us **(a) this Notice with your signed "conforme" thereon, (b) the required Performance Security, (c) Construction schedule and S-curve, (d) manpower schedule, (e) construction methods, (f) equipment utilization schedule, (g) construction safety and health program approved by the Department of Labor and Employment, and (h) PERT/CPM** all of which will form part of the Contract Agreement in accordance with the Bidding Documents. You are also required within the said Ten (10) calendar days, to formally sign the Contract Agreement.

Your failure to comply with these requirements shall constitute a sufficient ground for the cancellation of this award and the forfeiture of your Bid Security.

Very truly yours,


GREGORIO Z. GAMBOA JR., Ed.D.
College President

Conforme:


ENGR. GERARDO T. DEGAMON, JR.
Proprietor/General Manager
LGTD Construction & Development
Date: 10/25/2018